



SUPPLEMENTAL BID BULLETIN NO. 01

PUBLIC BIDDING 19-005

**NEW SERVERS AND NETWORK SWITCHES, UPGRADE SERVER COMPONENTS,
AND HYPERVISOR LICENSES (SERVER AND NETWORK REFRESH)**

The Credit Information Corporation (CIC) Bids Award Committee, hereby issues the following clarification/s and amendment/s to the Bidding Documents issued for PB19-005 for the *New Server and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)*:

<p>A. AMENDMENT</p> <p>FROM:</p> <p>Section III. Bid Data Sheet</p> <p>Clause 13.1 "No additional requirements."</p>	<p>TO:</p> <p>Section III. Bid Data Sheet</p> <p>Clause 13.1 "The financial component of the bid shall also include the Bill of Quantities, the form of which is prescribed under Bid Bulletin No. 1."</p>																
<p>Section VI. Schedule of Requirements</p> <p>The Delivery Schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.</p> <table border="1"> <thead> <tr> <th>Lot</th> <th>Description</th> <th>Qty</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)</td> <td>1 Lot</td> <td>Within Thirty (30) or Forty-Five (45) calendar days (lead time for delivery for non-stock items) upon receipt of Notice to Proceed</td> </tr> </tbody> </table>	Lot	Description	Qty	Delivered, Weeks/Months	1	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)	1 Lot	Within Thirty (30) or Forty-Five (45) calendar days (lead time for delivery for non-stock items) upon receipt of Notice to Proceed	<p>Section VI. Schedule of Requirements</p> <p>The Delivery Schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.</p> <table border="1"> <thead> <tr> <th>Lot</th> <th>Description</th> <th>Qty</th> <th>Delivered, Weeks/Months</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)</td> <td>1 Lot</td> <td>Lead Time of Forty-Five (45) calendar days (for delivery for non-stock items) from receipt of Notice to Proceed</td> </tr> </tbody> </table>	Lot	Description	Qty	Delivered, Weeks/Months	1	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)	1 Lot	Lead Time of Forty-Five (45) calendar days (for delivery for non-stock items) from receipt of Notice to Proceed
Lot	Description	Qty	Delivered, Weeks/Months														
1	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)	1 Lot	Within Thirty (30) or Forty-Five (45) calendar days (lead time for delivery for non-stock items) upon receipt of Notice to Proceed														
Lot	Description	Qty	Delivered, Weeks/Months														
1	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of New Servers and Network Switches, Upgrade Server Components, and Hypervisor Licenses (Server and Network Refresh)	1 Lot	Lead Time of Forty-Five (45) calendar days (for delivery for non-stock items) from receipt of Notice to Proceed														



B. NEW

The financial component of the bid shall be supported with a Bill of Quantities in accordance with the following form:

BILL OF QUANTITIES

ITEM	CONTRACT COMPONENT	DESCRIPTION	Unit of Measure	Quantity	AMOUNT
1	Installation of New Server	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of Server	Lot	1	
2	Installation of Network Switches	Supply, Delivery, Installation, Configuration, Migration, Testing and Commissioning of Network Switches	Lot	1	
3	Upgrade Server Components	Upgrade and testing of server components	Lot	1	
4	Installation of Hypervisor Licenses	Installation and activation of hypervisor licenses	Lot	1	
5	Quarterly Service Report	1 st Quarter health check and remediation, service review, and reporting	Lot	1	
6	Quarterly Service Report	2 nd Quarter health check and remediation, service review, and reporting	Lot	1	
7	Quarterly Service Report	3 rd Quarter health check and remediation, service review, and reporting	Lot	1	
8	Quarterly Service Report	4 th Quarter health check and remediation, service review, and reporting	Lot	1	
		Total (VAT Inclusive)			

C. Reiteration on the Responsibility of the Bidders to confirm existing servers with the CIC.

Section II. Instructions to Bidders, Clause 6.4 emphasizes the responsibility of the bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to the contract to be bid, including (a) the location and the nature of this Project; (b) climatic conditions, (c) transportation facilities; and (d) other factors that may affect the cost, duration, and execution or implementation of this Project.

Hence, queries about the details on the existing servers of the CIC and other similar inquiries, by reason of strict security policies, shall be on a “need to know basis” and shall be communicated to bidders on a per request basis. It shall be understood that bidders shall not divulge or disseminate any information obtained to other parties and shall observe confidentiality at all times.

Amendments and clarifications made herein shall be considered an integral part of the Public Bidding Documents – PB19-005 and its terms and conditions. Any provision inconsistent herewith is hereby amended, modified, and superseded accordingly.

For the guidance and information of all concerned.


MILCAH A. CAPUNDAG
Chairperson, Bids and Award Committee