

**CREDIT INFORMATION CORPORATION**

6th Floor Exchange Corner Building,  
107 V.A. Rufino Street corner Esteban Street, Makati City



**CONTRACT / PURCHASE ORDER**

**QUESTECH CO. INC.**  
G/F 178 Yakal St., San Antonio Village  
Makati City, Metro Manila  
Tel. No 0917 359 2553  
TIN:

Reference No.: **2021-CIMS(016)-NPSVP015-PO16**  
Date: **April 28, 2021**  
RFQ No. **2021-CIMS(016)-NPSVP-015**  
Mode of **Negotiated Procurement - Small Value**  
Procurement **Procurement**

Please deliver the hereunder listed article(s)/supplies/materials in accordance with the description and technical specifications stated in the above-referred Quotation subject to its Terms and Conditions.

Item	QTY.	UOM	ARTICLES / DESCRIPTION	UNIT PRICE	TOTAL PRICE
-	45	seats	Renewal of License for Endpoint Protection Solution	₱ 2,689.00	₱ 121,005.00



**Terms of Payment: One Hundred Percent (100%) of Contract price shall be paid within 30 calendar days upon final inspection and acceptance**


<b>Price Validity:</b> Thirty (30) calendar days	<b>Total Amount</b>	<b>Php 121,005.00</b>
<b>Delivery Schedule:</b> Thirty (30) calendar days upon receipt of the Notice to Proceed.	<b>Delivery Place:</b> 6F Exchange Corner Building, V.A. Rufino St. cor. Esteban St., Legaspi Village, Makati City	


Subject to the Provisions under RA 9184 and its Revised IRR

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Subject to Expanded Withholding Tax, Final Withholding Tax and Other Percentage Taxes Reference:  
RA 9337 Tax Revenue Nos. 16-05, 14-02, 12-01, and 2-98.

<b>Certified Correct:</b>  <b>PHOEBE ANN R. WAGAN</b> Administrative Services Officer V 4.28.2021 Date	<b>Funds Available:</b>  Digitally signed by Cabasis Maria Sienna Masasay Date: 2021.04.28 14:54:33 +08'00' <b>MARIA SIENA M. CABASIS</b> Acting-Chief Accountant Date
--	---

<b>Approved by:</b>  <b>ATTY. BEN JOSHUA A. BALTAZAR</b> President and Chief Executive Officer 4 May 2021 Date
--

<b>Merchant's copy received by:</b>  <b>claudine M. Dela Cruz</b> Signature over name in print 07 MAY 2021 Date
---